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1. PROJECT DESCRIPTION 
 
The Project involves construction work associated with: 
 
Sekokini Hatchery Isolation Building Project 
Fish, Wildlife & Parks (FWP) project # 7153105 
Located near West Glacier, MT 
 
The project includes all work associated with the construction of a 24 ft by 30 ft single 
story fish isolation building.  The work will also entail the construction of approximately 
50 feet of retaining wall, as an additive item. 
 

2. PROJECT RELATED CONTACTS 
 
Project contacts are designated as follows: 
 Owner:     Montana FWP    
   1420 E. Sixth Ave.     
   PO Box 200701     
   Helena, MT  59620-0701   
     
 FWP Project Representative: Troy Monroe, P.E. 
   FWP Project Manager 
   1522 9th Avenue 
   Helena, MT  59620    
   406-841-4009 (wk) 
   406-431-4033 (cell) 
   406-841-4004 (fax) 
 

3. SITE INSPECTION 
 
All Bidders should satisfy themselves as to the construction conditions by personal 
examination of the site described in this document.  Bidders are encouraged to make 
any investigations necessary to assess the nature of the construction and the difficulties 
to be encountered, see General Conditions, Article 3. 

4. SOILS INFORMATION 
 
Geotechnical investigation work has not been done for this Project.  It is the 
responsibility of the Bidders to conduct all investigations and determine the soil type and 
digging conditions that may be encountered with this Project prior to bid preparation. 
See General Conditions, Article 3. 
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5. PROJECT REPRESENTATIVE, INSPECTIONS, AND TESTING 
 
The Contractor’s work will be periodically tested and observed to insure compliance with 
the Contract Documents. Complete payment will not be made until the Contractor has 
demonstrated that the work is complete and has been performed as required.   If the 
Project Representative detects a discrepancy between the work and the requirements 
of the Contract Documents at any time, up to and including final inspection, such work 
will not be completely paid for until the Contractor has corrected the deficiency, see 
General Conditions, Article 9. 
 
The Project Representative will periodically monitor the construction of work to 
determine if the work is being performed in accordance with the contract requirements. 
The Project Representative does not have the authority or means to control the 
Contractor's methods of construction. It is, therefore, the Contractor's responsibility to 
utilize all methods, equipment, personnel, and other means necessary to assure that 
the work is installed in compliance with the Drawings and Specifications, and laws and 
regulations applicable to the work.  Any discrepancies noted shall be brought to the 
Contractor's attention, who shall immediately correct the discrepancy.  Failure of the 
Project Representative to detect a discrepancy will not relieve the Contractor of his 
ultimate responsibility to perform the work as required, see General Conditions, Article 
3.   
 
The Contractor shall inspect the work as it is being performed. Any deviation from the 
Contract requirements shall be immediately corrected. Prior to any scheduled 
observation by the Project Representative, the Contractor shall again inspect the work 
and certify to the Project Representative that he has inspected the work and it meets 
the requirements of the Contract Documents. The Project Representative may require 
uncovering of work to verify the work was installed according to the contract documents, 
see General Conditions, Article 12. 
 
The work will be subject to review by the Project Representative.  The results of all such 
observations, and all contract administration, shall be directed to the Contractor only 
through the Project Representative. 
 
5.1 Services Required by the Contractor.  The Contractor shall provide the following 

services: 
 

a. Any field surveys to establish locations, elevations, and alignments as stipulated 
on the Contract Documents.  FWP reserves the right to set preliminary 
construction staking for the project.  The Contractor is responsible to notify FWP 
for any construction staking discrepancies.  

 
b. Preparation and certification of all required shop drawings and submittals as 

described in the General Conditions, Article 3. 
 

c. All testing requiring the services of a laboratory to determine compliance with the 
Contract Documents shall be performed by an independent commercial testing 
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laboratory acceptable to the Project Representative.  The laboratory shall be 
staffed with experienced technicians properly equipped, and fully qualified to 
perform the tests in accordance with the specified standards. 

 
d. Preparation and submittal of a construction schedule, including submittals, see 

General Conditions, Article 3.  The schedule shall be updated as required, as 
defined in the Contract Documents. 
 

e.  All Quality Control testing as required by the Contractor’s internal policies. 
 

f. All Quality Assurance testing and/or re-testing as stated in the Contract 
Documents, see General Conditions, Article 13.  

 
5.2 Services Provided by the Owner.  The Owner shall provide the following services 

at no cost to the Contractor except as required for retests as defined in the 
Contract Documents. 

 
a. The Project Representative may check compaction of backfill and surfacing 

courses using laboratory testing submittal information supplied by the Contractor. 
These tests are to determine if compaction requirements are being fulfilled in 
accordance with the Contract Documents.  It is ultimately the responsibility of the 
Contractor to insure that this level of compaction is constant and met in all 
locations. 
 

b. Any additional Quality Assurance testing deemed appropriate by the Owner, at 
the Owner’s expense. 

 
6. ENGINEERING INTERPRETATIONS 

 
Timely Engineering decisions on construction activities or results have an important 
bearing on the Contractor’s schedule.  When engineering interpretation affects a plan 
design or specifications change, it should be realized that more than 24 hours may be 
required to gain the necessary Owner participation in the decision process including 
time for formal work directive, or change order preparation as required. 
 

7. REJECTED WORK 
 
Any defective work or nonconforming materials or equipment that may be discovered at 
any time prior to the expiration of the warranty period shall be removed and replaced 
with work or materials conforming to the provisions of the Contract Documents; see 
General Conditions, Article 12.  Failure on the part of the Project Representative to 
condemn or reject bad or inferior work, or to note nonconforming materials or equipment 
on the Contractors submittals, shall not be construed to imply acceptance of such work.  
The Owner shall reserve and retain all its rights and remedies at law against the 
Contractor and its Surety for correction of any and all latent defects discovered after the 
guarantee period (MCA 27-2-208). 
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Only the Project Representative will have the authority to reject work which does not 
conform to the Contract Documents. 
 

8. UTILITIES 
 
The exact locations of existing utilities that may conflict with the work are not precisely 
known. It shall be the Contractor's responsibility to contact the owners of the respective 
utilities and arrange for field location services.  One Call Locators, 1-800-424-5555 
 
The Contract Documents may show utility locations based on limited field observation 
and information provided to the Project Representative by others.  The Project 
Representative cannot guarantee their accuracy.  The Contractor shall immediately 
notify the Project Representative of any discrepancies  with utility locations as shown on 
the Contract Drawings and/or their bury depths that may in any way affect the intent of 
construction as scoped in these specifications. 
 
There will be no separate payment for exploratory excavation required to locate 
underground utilities.  
 

8.1 Notification. The Contractor shall contact, in writing, all public and private 
utility companies that may have utilities encountered during excavation. 
The notification includes the following information: 

 
a. The nature of the work that the Contractor will be performing. 
b. The time, date and location that the Contractor will be performing 

work that may conflict with the utility. 
c. The nature of work that the utility will be required to perform such as 

moving a power pole, supporting a pole or underground cable, etc. 
d. Requests for field location and identification of utilities. 

 
A copy of the letter of notification shall be provided to the Project 
Representative. During the course of construction, the Contractor shall 
keep the utility companies notified of any change in schedule, or nature of 
work that differs from the original notification. 

 
8.2 Identification. All utilities that may conflict with the work shall be the 

Contractor's responsibility to locate before any excavation is performed. 
Field markings provided by the utility companies shall be preserved by the 
Contractor until actual excavation commences. All utility locations on the 
Drawings should be considered approximate and should be verified in the 
field by the Contractor. The Contractor shall also be responsible for 
locating all utilities that are not located on the Drawings. 

 
8.3 Removal or Relocation of Utilities. All electric power, street lighting, gas, 

telephone, and television utilities that require relocation will be the 
responsibility of the utility owner.  A request for extending the specified 
contract time will be considered if utility owners cause delays.  It is the 
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contractor’s responsibility to coordinate with the owners of the utilities to 
have them relocated. 

 
8.4 Public Utilities. Water, sewer, storm drainage, and other utilities owned 

and operated by the public entities shall, unless otherwise specifically 
requested by the utility owner, be removed, relocated, supported or 
adjusted as required by the Contractor at the Contractor's expense. All 
such work shall be in accordance with these Contract Documents, or the 
Owner's Standard Specifications or written instructions when the work 
involved is not covered by these Specifications. 

 
8.5 Other Utilities. Utilities owned and operated by private individuals, 

railroads, school districts, associations, or other entities not covered in 
these Special Provisions shall, unless otherwise specifically requested by 
the utility owner, be removed, relocated, supported or adjusted as required 
by the Contractor at the Contractor's expense. All work shall be in 
accordance with the utility owner's directions, or by methods recognized 
as being the standard of the industry when directions are not given by the 
owner of the utility. 

 
8.6 Damage to Utilities and Private Property. The Contractor shall protect all 

utilities and private property and shall be solely responsible for any 
damage resulting from his construction activities. The Contractor shall 
hold the Owner and Project Representative harmless from all actions 
resulting from his failure to properly protect utilities and private property. 
All damage to utilities shall be repaired at the Contractor's expense to the 
full satisfaction of the owner of the damaged utility or property. The 
Contractor shall provide the Owner with a letter from the owner of the 
damaged utility or property stating that it has been repaired to the utility 
owner's full satisfaction.

 
8.7 Structures. The Contractor shall exercise every precaution to prevent 

damage to existing buildings or structures in the vicinity of his work. In the 
event of such damages, he shall repair them to the satisfaction of the 
owner of the damaged structure at no cost to the Owner. 

 
8.8 Overhead Utilities. The Contractor shall use extreme caution to avoid a 

conflict, contact, or damage to overhead utilities, such as power lines, 
streetlights, telephone lines, television lines, poles, or other appur-
tenances during the course of construction of this project. 

 
8.9 Buried Gas Lines.  The Contractor shall provide some means of overhead 

support for buried gas lines exposed during trenching to prevent rupture in 
case of trench caving. 

 
8.10 Pavement Removal. Where trench excavation or structure excavation 

requires the removal of curb and gutter, concrete sidewalks, or asphalt or 
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concrete pavement, the pavement or concrete shall be cut in a straight 
line parallel to the edge of the excavation by use of a spade-bitted air 
hammer, concrete saw, colter wheel, or similar approved equipment to 
obtain a straight, square clean break. Pavement cuts shall be 2 feet wider 
than the actual trench opening. 

 
8.11 Survey Markers and Monuments. The Contractor shall use every care and 

precaution to protect and not disturb any survey marker or monuments, 
such as those that might be located at lot or block corners, property pins, 
intersection of street monuments or addition line demarcation. Such 
protection includes markings with flagged high lath and close supervision. 
No monuments shall be disturbed without prior approval of the Project 
Representative. Any survey marker or monument disturbed by the 
Contractor during the construction of the project shall be replaced at no 
cost to the Owner by a licensed land surveyor. 

 
8.12 Temporary Utilities. The Contractor shall provide all temporary electrical, 

lighting, telephone, heating, cooling, ventilating, water, sanitary, fire 
protection, and other utilities and services necessary for the performance 
of the work. All fees, charges, and other costs associated therewith shall 
be paid for by the Contractor. 

 
9. CONSTRUCTION SAFETY 

 
The Contractor shall be solely and completely responsible for conditions of the jobsite, 
including safety of all persons (including employees and subcontractors) and property 
during performance of the work.  This requirement shall apply continuously and not be 
limited to normal working hours.  Safety provisions shall conform to U.S. Department of 
Labor (OSHA), and all other applicable federal, state, county, and local laws, 
ordinances, codes, and regulations.  Where any of these are in conflict, the more 
stringent requirement shall be followed.  The Contractor’s failure to thoroughly 
familiarize himself with the aforementioned safety provisions shall not relieve them from 
compliance with the obligations and penalties set forth therein, see General Conditions, 
Article 10. 
 

10. CONSTRUCTION LIMITS AND AREAS OF DISTURBANCE 
 
10.1 Construction Limits.  Where construction easements or property lines, are not 

specifically called out on the Contract Documents, limit the construction 
disturbance to ten (10) feet, when measured from the edge of the slope stake 
grading, or to the adjacent property line, whichever is less.  Disturbance and 
equipment access beyond this limit is not allowed without the written approval of 
both the Project Representative and the Owner of the affected property. If so 
approved, disturbance beyond construction limits shall meet all requirements 
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imposed by the landowner; this includes existing roads used and/or improved as 
well as the construction of new access roads. Special construction, reclamation, 
or post-construction reclamation or other closure provisions required by the 
landowner on access roads beyond the construction limits shall be performed by 
the Contractor at no additional cost to the Owner. 

 
10.2 Areas of Disturbances.  Approved areas of disturbance are those areas disturbed 

by construction activities within the construction limits and along designated or 
approved access routes.  Such areas may require reclamation and revegetation 
operations, including grading to the original contours, top soiling with salvaged or 
imported topsoil, seeding, fertilizing, and mulching as specified herein.  Other 
areas that are disturbed by the Contractor's activities outside of the limits noted 
above will be considered as site damage or unapproved areas of disturbance, 
see General Conditions, Articles 3 and 10.  This includes areas selected by the 
Contractor outside the defined construction limits for mobilization, offices, 
equipment, or material storage. 

 
11. DECONTAMINATE CONSTRUCTION EQUIPMENT 

 
Power wash all construction equipment entering the project site to prevent the spread of 
noxious weeds and aquatic invasive species.  This applies to all FWP projects, whether 
or not individual construction permits specifically address cleaning of equipment. 
 

12. TREE PROTECTION AND PRESERVATION 
 
The Contractor and the Owner shall individually inspect all trees within the project 
construction limits prior to construction.  The Owner shall determine which trees are to 
be removed and which trees are to be preserved.  Construction of the grading, utilities 
and various roadway facilities must not significantly damage the trees root system or 
hinder it’s chances for survival.  Reasonable variations from the Contract Documents, 
as directed by the Project Representative, may be employed to ensure the survival of 
trees. 
 

13. CONSTRUCTION SURVEYS 
 
The Contractor will be responsible for all layout and construction staking utilizing the 
Project Representative’s existing control and coordinate data for the project.  
Dimensions and elevations indicated in layout of work shall be verified by the 
Contractor.  Discrepancies between Drawings, Specifications, and existing conditions 
shall be referred to the Project Representative for adjustment before work is performed.  
The Project Representative may set location and grade stakes prior to construction; 
however, it is ultimately the responsibility of the Contractor to check and verify all 
construction staking for the project. 
 
Existing survey control (horizontal and vertical) has been set for use in the design and 
ultimately the construction of these improvements.  A listing of the coordinates and 
vertical elevation for each of these control points may be included in the project 
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drawings. 
 
The Contractor will be responsible for preserving and protecting the survey control until 
proper referencing by the Contractor has been completed.  Any survey control 
obliterated, removed, or otherwise lost during construction will be replaced at the 
Contractor’s expense. 
 
Contractor shall be aware of property pins and survey monuments.  Damage to these 
pins will require replacement of such by a registered land surveyor at no cost to the 
owner. 
 
The Contractor shall provide construction staking from the Contractor’s layouts and the 
control points.  Contractor’s construction staking includes at a minimum: 
 

1. Slope stakes located at critical points as determined by the Project 
Representative. 

2. Blue tops every longitudinally and transversely for subgrade and crushed base to 
verify finish grading of course. 

3. Location and grade stakes for drainage features and retaining walls. 
4. Location stakes for roadside safety items, permanent and temporary traffic 

control, and misc. items as determined by the Project Representative. 
  
Original field notes, computations and other records take by the Contractor for the 
purpose of quantity and progress surveys shall be furnished promptly to the Project 
Representative and shall be used to the extent necessary in determining the proper 
amount of payment due to the Contractor. 
 

14. MATERIAL SOURCES AND CONSTRUCTION WATER 
 
The Contractor shall be responsible for locating all necessary material sources, 
including aggregates, earthen borrow and water necessary to complete the work.  The 
Contractor shall be responsible for meeting all transportation and environmental 
regulations as well as paying any royalties.  The Contractor shall provide the Project 
Representative with written approvals of landowners from whom materials are to be 
obtained, prior to approval. 
 
The Contractor may use materials from any source, providing the materials have been 
tested through representative samples and will meet the Specifications. 
 
Water for compaction efforts shall be supplied by the Contractor. 
 

15. MATERIALS SALVAGE AND DISPOSAL 
 
Notify the Owner for any material salvaged from the project site not identified in the 
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Contract Documents.  The Owner reserves the right to maintain salvaged material at the 
project site, compensate the Contractor for relocation of salvaged material, or agreed 
compensation to Owner for material salvaged by the Contractor.  
 
Haul and waste all waste material to a legal site and obey all state, county, and local 
disposal restrictions and regulations.   
 

16. STORED MATERIALS 
 
Contractor shall use an approved storage area for materials.  Materials and/or 
equipment purchased by the Contractor may be compensated on a monthly basis.  For 
compensation, provide the Project Representative invoices for said materials, shop 
drawings and/or submittals for approval, and applicable insurance coverage, see 
General Conditions, Article 9. 
 

17. STAGING AND STOCKPILING AREA 
 
Contractor shall use staging and stockpiling sites for to facilitate the project as approved 
by the Owner. Contract Documents may show approved staging and stockpiling 
locations.  Notify Owner within 24 hours for approval of staging and stockpiling sites not 
shown on the Contract Drawings. 
 

18. SECURITY 
 
The Contractor shall provide all security measures necessary to assure the protection of 
equipment, materials in storage, completed work, and the project in general. 
 
 

19. CLEANUP 
 
Cleanup for each item of work shall be fully completed and accepted before the item is 
considered final.  If the Contractor fails to perform cleanup within a timely manner the 
Owner reserves the right to withhold final payment. 
 
Review these Contract Documents for additional Final Cleanup specifications for 
specific measures, associated with Contractor responsibilities and final payment. 
 

20. ACCESS DURING CONSTRUCTION 
 
Provide access to all public and private roadways and approaches within the project 
throughout the construction period. 
 
Provide emergency access at all times within the project throughout the construction 
period. 
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21. CONSTRUCTION TRAFFIC CONTROL 
 
The Contractor is responsible for providing safe construction and work zones within the 
project limits by implementing the rules, regulations, and practices of the Manual on 
Uniform Traffic Control Devices, current edition. 
 

22. SANITARY FACILITIES 
 
Provide on-site toilet facilities for employees of Contractor and Sub-Contractors and 
maintain in a sanitary condition. 
 

23. CONTRACT CLOSEOUT 
 
The Contractor’s Superintendent shall maintain at the project site, a “Record Set of 
Drawings” showing field changes, as-built elevations, unusual conditions encountered 
during construction, and such other data as required to provide the Owner with an 
accurate “as constructed” set of record drawings.  The Contractor shall furnish the 
“Record Set” to the Project Representative following the Final Inspection of the Project. 
 
The Contractor’s final payment will not be processed until the “Record Set” of drawings 
are received and approved by the Project Representative. 
 
 

24. MEASUREMENT AND PAYMENT 
 
Review these Contract Documents for additional Measurement and Payment 
specifications for definitions.  Quantities are listed on the Bid Proposal for Payment 
Items.  Additional material quantities, volumes, and measurements may be shown on 
the Contract Document drawings and/or specifications. 
 
Unit Price quantities and measurements shown on the Bid Proposal are for bidding and 
contract purpose only.  Quantities and measurements supplied, completed for the 
project, and verified by the Project Representative shall determine payment.  Each unit 
price will be deemed to include an amount considered by the Contractor to be adequate 
to cover Contractor’s overhead and profit for each bid item. 
 
The Owner or Contractor may make a Claim for an adjustment in Contract Unit Price if 
the quantity of any item of Unit Price Work performed by the Contractor differs 
materially and/or significantly (increase or decrease by 50%) from the estimated 
quantity indicated on the Bid Proposal.  
 
Lump sum bid item quantities will not be measured.  Payment for these lump sum bid 
proposal items will be paid in full amount listed on the Bid Proposal when accepted by 
the Project Representative, unless specified otherwise. 
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25. PROPOSAL ITEM DESCRIPTIONS 
 
Base Bid 
 

1. Isolation Building and associated site work:   

Description: This bid item includes all equipment, materials, incidentals, labor 
and associated work necessary for the construction of a 24 ft by 30 ft fish 
isolation building as noted in the specifications and drawings.  This bid item also 
includes, but not limited to the following:  all mobilization/demobilization, rerouting 
of existing utilities, new utilities, road surfacing, excavation, temporary and/or 
permanent erosion control devices and Best Management Practices (BMP’s) as 
designated in the specifications and project drawings or as directed by the 
Project Representative. 

Measurement: Measurement will be by the lump sum. 

Payment: Payment will be based on the lump sum bid as shown on the Bid Form. 

Additive Alternate 
 

1. Retaining wall and associated site work:   

Description: This bid item includes all equipment, materials, incidentals, labor 
and associated work necessary for the construction of an approximately 50 ft 
long retaining wall as noted in the specifications and drawings.  This bid item also 
includes, but not limited to the following:  all mobilization/demobilization, rerouting 
of existing utilities, temporary and/or permanent erosion control devices and Best 
Management Practices (BMP’s) as designated in the specifications and project 
drawings or as directed by the Project Representative. 

Measurement: Measurement will be by the lump sum. 

Payment: Payment will be based on the lump sum bid as shown on the Bid Form. 
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